
Job Name:
Address:

Date:

SR # DESCRIPTION QUANTITY

UNIT

WASTAGE
QUANTITY 

W/

WASTAGE

 UNIT 

MATERIAL 
 UNIT LABOR 

UNIT 

MAT/UNIT 

LAB

TOTAL COST TRADE COST

GENERAL REQUIREMENTS
1 Permit (.07% of project value) 0 fee 0% 0.0 -$               -$               -$               -$                  
2 Site development 0 fee 0% 0.0 -$               -$               -$               -$                  
3 Other fees 0 fee 0% 0.0 -$               -$               -$               -$                  
4 Variance 0 fee 0% 0.0 -$               -$               -$               -$                  
5 Expediter 0 fee 0% 0.0 -$               -$               -$               -$                  
6 Private inspections 0 fee 0% 0.0 -$               -$               -$               -$                  
7 Recompense (city of Atl) 0 trees 0% 0.0 -$               -$               -$               -$                  
8 Prints 0 ea 0% 0.0 -$               -$               -$               -$                  
9 Silt fence 0 LF 0% 0.0 -$               -$               -$               -$                  

10 Tree protection 0 LF 0% 0.0 -$               -$               -$               -$                  
11 Start up 0 ea 0% 0.0 -$               -$               -$               -$                  
12 Cover/protect 0 ea 0% 0.0 -$               -$               -$               -$                  
13 Cover/protect materials 0 ea 0% 0.0 -$               -$               -$               -$                  
14 Scaffolding 0 ea 0% 0.0 -$               -$               -$               -$                  
15 Debris haul off 0 load 0% 0.0 -$               -$               -$               -$                  
16 Dumpster 0 units 0% 0.0 -$               -$               -$               -$                  
17 Portolet 0 mo 0% 0.0 -$               -$               -$               -$                  
18 Site cleaning 0 hrs 0% 0.0 -$               -$               -$               -$                  
19 Architecture 0 Fee 0% 0.0 -$               -$               -$               -$                  
20 Structural engineering 0 Fee 0% 0.0 -$               -$               -$               -$                  
21 Boundary survey 0 Fee 0% 0.0 -$               -$               -$               -$                  
22 Topography 0 Fee 0% 0.0 -$               -$               -$               -$                  
23 Tree locations 0 Fee 0% 0.0 -$               -$               -$               -$                  
24 Site plan 0 Fee 0% 0.0 -$               -$               -$               -$                  

Sub Total $0

METAL

Column

Cellar Floor

Lower Floor

25 (8'-4" H) 3" Dia Pipe Steel Column W/ (10"x10"x3/4") Steel Plate & (4) 5/8" Dia Anchor Bolt 2 EA 0% 2.00 -$               -$               -$               -$                  

26 (9'-4" H) 6x6 Steel Column W/ (8"x10"x1/2") Steel Plate & (4) 1/2"  Thread Rod W 4" Emb 2 EA 0% 2.00 -$               -$               -$               -$                  

Higher Floor

27 (8'-4" H) 3" Dia Pipe Steel Column W/ (10"x10"x3/4") Steel Plate & (4) 5/8" Dia Anchor Bolt 2 EA 0% 2.00 -$               -$               -$               -$                  

28
(8'-4" H) Column 'HSS 6"x6"x1/2" W/ (10 1/2"x12"x1") Steel Base Plate & 3/8" Stiffener Plate & (5) 5/8" Dia Anchor 

Bolt 4 EA
0% 4.00 -$               -$               -$               -$                  

First Floor

29 (3") Dia Strong Steel Pipe Column (8'-10" H) 8 EA 0% 8.00 -$               -$               -$               -$                  

Second Floor

30 (3") Dia Strong Steel Pipe Column (8'-10" H) 8 EA 0% 8.00 -$               -$               -$               -$                  

Third Floor

31 (3") Dia Strong Steel Pipe Column (8'-0" H) 8 EA 0% 8.00 -$               -$               -$               -$                  

Pent House
32 (3") Dia Strong Steel Pipe Column (8'-0" H) 8 EA 0% 8.00 -$               -$               -$               -$                  

Holdown

Cellar
Lower Floor

33 HDU11 Holdown 4 EA 0% 4.00 -$               -$               -$               -$                  

34 HDU2 Holdown 4 EA 0% 4.00 -$               -$               -$               -$                  

35 HDU14 Holdown 2 EA 0% 2.00 -$               -$               -$               -$                  

Higher Floor

36 HDU11 Holdown 4 EA 0% 4.00 -$               -$               -$               -$                  

37 HDU14 Holdown 2 EA 0% 2.00 -$               -$               -$               -$                  

38 HDU2 Holdown 4 EA 0% 4.00 -$               -$               -$               -$                  

First Floor

39 HDU2 Hold Down 8 EA 0% 8.00 -$               -$               -$               -$                  

40 HDU11 Hold Down 8 EA 0% 8.00 -$               -$               -$               -$                  

41 HDU8 Hold Down 4 EA 0% 4.00 -$               -$               -$               -$                  

Second Floor

42 HDU2 Hold Down 8 EA 0% 8.00 -$               -$               -$               -$                  

43 HDU11 Hold Down 8 EA 0% 8.00 -$               -$               -$               -$                  

44 HDU8 Hold Down 4 EA 0% 4.00 -$               -$               -$               -$                  

Third Floor

45 HDU2 Hold Down 8 EA 0% 8.00 -$               -$               -$               -$                  

46 HDU4 Hold Down 12 EA 0% 12.00 -$               -$               -$               -$                  

Pent House
47 HDU2 Hold Down 8 EA 0% 8.00 -$               -$               -$               -$                  

48 HDU4 Hold Down 12 EA 0% 12.00 -$               -$               -$               -$                  

Beam

Cellar

Lower Floor

49 W 10x26 23 LF 0% 23.00 -$               -$               -$               -$                  

Higher FLoor

50 W 10x12 42 LF 0% 42.00 -$               -$               -$               -$                  

51 W 10x26 39 LF 0% 39.00 -$               -$               -$               -$                  

First Floor

52 W10 x 12 67 LF 0% 67.00 -$               -$               -$               -$                  

53 W10 x 19 39 LF 0% 39.00 -$               -$               -$               -$                  

Second Floor

54 W10 x 22 68 LF 0% 68.00 -$               -$               -$               -$                  

55 W10 x 19 39 LF 0% 39.00 -$               -$               -$               -$                  

Third Floor

56 W10 x 22 39 LF 0% 39.00 -$               -$               -$               -$                  

57 W10 x 17 39 LF 0% 39.00 -$               -$               -$               -$                  

58 W10 x 12 68 LF 0% 68.00 -$               -$               -$               -$                  

Pent House
59 W8 X 13 66 LF 0% 66.00 -$               -$               -$               -$                  

60 W8 X 21 39 LF 0% 39.00 -$               -$               -$               -$                  

61 W8 X 35 39 LF 0% 39.00 -$               -$               -$               -$                  

TAKEOFF & COST ESTIMATE
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Plate

First Floor

Steel Plate
62 (5x4 x1/4) Steel Plate 39 LF 0% 39.00 -$               -$               -$               -$                  

Angle

First Floor

Angle

63 (3"x3"x3/8") Steel Angle 39 LF 0% 39.00 -$               -$               -$               -$                  

Hanger

First Floor

Hanger

64 I-Joist Metal Hanger 60 EA 0% 60.00 -$               -$               -$               -$                  

Guard Rail

First Floor

Pergola Guard Rail
65 (3'-6" H) Painted Steel Guard Rail 15 LF 0% 15.00 -$               -$               -$               -$                  

Second Floor

Pergola Guard Rail
66 (3'-6" H) Painted Steel Guard Rail 15 LF 0% 15.00 -$               -$               -$               -$                  

Third Floor

Pergola Guard Rail
67 (3'-6" H) Painted Steel Guard Rail 15 LF 0% 15.00 -$               -$               -$               -$                  

Penthouse Floor

Pergola Guard Rail
68 (3'-6" H) Painted Steel Guard Rail 27 LF 0% 27.00 -$               -$               -$               -$                  

Roof

Pergola Guard Rail
69 (3'-6" H) Painted Steel Guard Rail 40 LF 0% 40.00 -$               -$               -$               -$                  

Door

Roll Up Garage Door
70 (20'-0"x9-4") 24GA Galvanised Steel Interlocking Slat Curtain 187 SF 0% 187.00 -$               -$               -$               -$                  

71 Galvanized Handchain 9 LF 0% 9.00 -$               -$               -$               -$                  

72 (9'-4" H) Dbl 3"x3"x1/4" Steel Angle Door Jamb 2 EA 0% 2.00 -$               -$               -$               -$                  

Stair Framing

Stair Framing

Stair 1st Floor Framing
73 (3'-4"x0'-11") Metal Tread 16 EA 0% 16.00 -$               -$               -$               -$                  

74 (3'-4"x0'-7") Metal Riser 17 EA 0% 17.00 -$               -$               -$               -$                  

75 (2 x 12) Stair Stringer 54 LF 0% 54.00 -$               -$               -$               -$                  

Bridiging
76 (1 3/4" x 117/8") Bridiging @ Mid-Span 8 LF 0% 8.00 -$               -$               -$               -$                  

Joist

Total Area
77 (2" x 10" ) Joist At Stair Platform @ 16" O/c W/ Metal Joist Hanger 25 SF 0% 25.00 -$               -$               -$               -$                  

Total Length
78 (2" x 10" ) Joist At Stair Platform 17 LF 0% 17.00 -$               -$               -$               -$                  

Individual Joist
79 (2" x 10" ) Joist At Stair Platform @ 3.37' 5 EA 0% 5.00 -$               -$               -$               -$                  

Sheathing
80 (3/4") Zip System Plywood Sheathing 24 SF 0% 24.00 -$               -$               -$               -$                  

Hand Rail
81 (1 1/2" X 1") Steel Hand Rail 24 LF 0% 24.00 -$               -$               -$               -$                  

Guard Rail
82 (3'-0" H) Guard Rail 16 LF 0% 16.00 -$               -$               -$               -$                  

Stair 2nd Floor Framing
83 (3'-4"x0'-11") Metal Tread 16 EA 0% 16.00 -$               -$               -$               -$                  

84 (3'-4"x0'-7") Metal Riser 17 EA 0% 17.00 -$               -$               -$               -$                  

85 (2 x 12) Stair Stringer 54 LF 0% 54.00 -$               -$               -$               -$                  
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Bridiging
86 (1 3/4" x 117/8") Bridiging @ Mid-Span 8 LF 0% 8.00 -$               -$               -$               -$                  

Joist

Total Area
87 (2" x 10" ) Joist At Stair Platform @ 16" O/c W/ Metal Joist Hanger 25 SF 0% 25.00 -$               -$               -$               -$                  

Total Length
88 (2" x 10" ) Joist At Stair Platform 17 LF 0% 17.00 -$               -$               -$               -$                  

Individual Joist
89 (2" x 10" ) Joist At Stair Platform @ 3.35' 5 EA 0% 5.00 -$               -$               -$               -$                  

Sheathing
90 (3/4") Zip System Plywood Sheathing 25 SF 0% 25.00 -$               -$               -$               -$                  

Hand Rail
91 (1 1/2" X 1") Steel Hand Rail 17 LF 0% 17.00 -$               -$               -$               -$                  

Guard Rail
92 (3'-0" H) Guard Rail 14 LF 0% 14.00 -$               -$               -$               -$                  

Spiral Stair

93
(2'-2" Length) Paragon Stair "Kinetic" Steel Spiral Staircase Form First To Second Floor W/ (2" Dia 22'-0" Length ) Steel 

Handrail & (1" Dia 22'-0" Length 3 No) Steel Pipe & (4" Dia 8'-2" Height) Steel Pipe Center Column 

1 EA

0% 1.00 -$               -$               -$               -$                  

94 (2'-2" Length) Paragon Stair "Kinetic" Steel Spiral Staircase Form Second Floor To Third Floor W/ (2" Dia 22'-0" Length ) Steel Handrail & (1" Dia 22'-0" Length 3 No) Steel Pipe & (4" Dia 9'-0" Height) Steel Pipe Center Column1 EA 0% 1.00 -$               -$               -$               -$                  

95 (2'-2" Length) Paragon Stair "Kinetic" Steel Spiral Staircase Form Third Floor To Penthouse W/ (2" Dia 22'-0" Length ) Steel Handrail & (1" Dia 22'-0" Length 3 No) Steel Pipe & (4" Dia 9'-0" Height) Steel Pipe Center Column1 EA 0% 1.00 -$               -$               -$               -$                  

Cellar Level Exterior Stair

Stair 1
96 (3'-10"x0'-11") Painted Steel Steps Open Riser W/ MCNICHOLS(R) Cambridge 2000 Textured Metal Sheet Finish 4 EA 0% 4.00 -$               -$               -$               -$                  

97 (2 1/2"x2 1/2"x3/16") Steel Angle @ Each Riser 5 EA 0% 5.00 -$               -$               -$               -$                  

98 C8 x 11.5 Stringer 9 LF 0% 9.00 -$               -$               -$               -$                  

99 C8 x 11.5 Steel Channel 9 LF 0% 9.00 -$               -$               -$               -$                  

100 Mcnichols(R) Cambridge 2000 Textured Metal Sheet 19 SF 0% 19.00 -$               -$               -$               -$                  

101 (2'-0" H) 3" Dia Steel Post 1 EA 0% 1.00 -$               -$               -$               -$                  

Stair 2
102 (3'-0"x0'-11") Painted Steel Steps Open Riser W/ MCNICHOLS(R) Cambridge 2000 Textured Metal Sheet Finish 6 EA 0% 6.00 -$               -$               -$               -$                  

103 (2 1/2"x2 1/2"x3/16") Steel Angle @ Each Riser 7 EA 0% 7.00 -$               -$               -$               -$                  

104 C8 x 11.5 Stringer 11 LF 0% 11.00 -$               -$               -$               -$                  

105 C8 x 11.5 Steel Channel 13 LF 0% 13.00 -$               -$               -$               -$                  

106 Mcnichols(R) Cambridge 2000 Textured Metal Sheet 25 SF 0% 25.00 -$               -$               -$               -$                  

107 (2'-0" H) 3" Dia Steel Post 1 EA 0% 1.00 -$               -$               -$               -$                  

Stair 3
108 (3'-0"x0'-11") Painted Steel Steps Open Riser W/ MCNICHOLS(R) Cambridge 2000 Textured Metal Sheet Finish 6 EA 0% 6.00 -$               -$               -$               -$                  

109 (2 1/2"x2 1/2"x3/16") Steel Angle @ Each Riser 7 EA 0% 7.00 -$               -$               -$               -$                  

110 C8 x 11.5 Stringer 14 LF 0% 14.00 -$               -$               -$               -$                  

111 C8 x 11.5 Steel Channel 12 LF 0% 12.00 -$               -$               -$               -$                  

112 Mcnichols(R) Cambridge 2000 Textured Metal Sheet 19 SF 0% 19.00 -$               -$               -$               -$                  

113 (2'-0" H) 3" Dia Steel Post 1 EA 0% 1.00 -$               -$               -$               -$                  

Exterior Stair Hand Rail
114 (1 1/2"x1"x3'-6" H) Horizontal Railing & Post W/1/2" Dia Rod W/ Handrail 82 LF 0% 82.00 -$               -$               -$               -$                  

Sub Total $0

PROJECTED COST $0
OVERHEAD 18% -$                         

CONTIGENCY 5% -$                         
INSURANCE 3% -$                         

SUGGESTED BID -$                         CS E
STIM
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