TAKEOFF & COST ESTIMATE

Job Name:
Address:
Date:
CS ESTIMATING
QUANTITY | ypp TOTAL UNIT UNIT
SR# DESCRIPTION QUANTITY UNIT | WASTAGE w/ LABOR HRS | LABOR HRs | maTeRiAL | UNITLABOR |\ uniT Lag | TOTAL COST | TRADE COST
WASTAGE
GENERAL REQUIREMENTS
1 |Permit (.07% of project value) 0 fee 0% 0.0 0.0 0.0 S - $ - $ - $ -
2 [site development 0 fee 0% 0.0 0.0 0.0 S - $ - S - $ -
3 |Other fees 0 fee 0% 0.0 0.0 0.0 S - $ - S - $ -
4 |variance 0 fee 0% 0.0 0.0 0.0 S - $ - S - $ -
5 |Expediter 0 fee 0% 0.0 0.0 0.0 S - $ - S - $ -
6 |Private inspections 0 fee 0% 0.0 0.0 0.0 S - $ - S - $ -
7  |Recompense (city of Atl) 0 trees 0% 0.0 0.0 0.0 S - $ - $ - $ -
8 |Cover/protect 0 ea 0% 0.0 0.0 0.0 S - $ - $ - $ -
9 |Cover/protect materials 0 ea 0% 0.0 0.0 0.0 S - $ - $ - $ -
10 [Scaffolding 0 ca 0% 0.0 0.0 0.0 S - $ - S - $ -
11 [Debris haul off 0 load 0% 0.0 0.0 0.0 S - IS = S - |s -
12 [Dumpster 0 units 0% 0.0 0.0 0.0 S - $ - S - $ -
13 [Portolet 0 mo 0% 0.0 0.0 0.0 S - IS - $ 5 | s -
14 [site cleaning 0 hrs 0% 0.0 0.0 0.0 S - $ - g - $ -
15 |Architecture 0 Fee 0% 0.0 0.0 0.0 S - $ - S - $ -
& U 4 subTotal $0)
MASONARY ‘ h. 4

Ground level

(8") CMU Wall (105 LF & 2'-10" H)
16 | (8")CMU 305 SF 0% 0.00 0.000 0.0 $ -5 5 [$ - s -
17| No. of Blocks 347 EA 0% 0.00 0.000 0.0 $ - 1S - s - s -
18 |#5 Vert. Bar @ 48" 0.C 94 LB 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
19 |Solid Grout 5 cY 0% 0.00 0.000 0.0 $ 5 s - s - s -
20 |Mortar 2 cY 0% 0.00 0.000 0.0 $ =S - $ -1 -

(8") CMU Wall (44 LF & 4'-0" H)
21 [ (8")CcMU 176 SF 0% 0.00 0.000 0.0 S - 1S - $ -1 -
22 | No. of Blocks 201 EA 0% 0.00, 0.000 0.0 $ - 1S - s - s -
23 |#5 Vert. Bar @ 48" 0.C 60 LB 0% 0.00 0.000 0.0 $ - |8 - 1s B -
24 |Solid Grout 3 cY 0% 0.00 0.000 0.0 $ - 1S - s - s -
25 |Mortar 1 cY 0% 0.00 0.000 0.0 $ - 1S - $ -1 -

8") CMU Wall (25 LF & 5'-4" H)
26 | (8")CMU 134 SF 0% 0.00 0:000 0.0 $ - IS - s - s -
27| No. of Blocks 152 EA 0% 0.00, 0.000 0.0 $ - 1S - s - s -
28 |#5 Vert. Bar @ 48" 0.C 51 LB 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
29 |Solid Grout 2 cY 0% 0.00 0.000 0.0 $ - 1S - s - s -
30 |Mortar 1 cY 0% 0.00 0.000 0.0 $ - 1S - $ -1 -

8") CMU Wall (25 LF & 6'-0" H)
31 [ (8")CMU 150 SF 0% 0.00 0.000 0.0 $ - 1S - $ -1 -
32| No. of Blocks 171 EA 0% 0.00 0.000 0.0 $ - 1S - s - s -
33 |#5 Vert. Bar @ 48" 0.C 57 LB 0% 0.00 0.000 0.0 $ - |8 - 1s B -
34 |Solid Grout 3 cY 0% 0.00 0.000 0.0 $ - 1S - s - s -
35 |Mortar 1 cY. 0% 0.00 0.000 0.0 $ - 1S - s - s -

8") CMU Wall (35 LF & 8'-0" H)
36 | (8")CMU 280 SF 0% 0.00 0.000 0.0 $ - IS - s - s -
37| No. of Blocks 319 EA 0% 0.00 0.000 0.0 $ - 1S - s - s -
38 |#5 Vert. Bar @ 48" 0.C 99 B 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
39 [Solid Grout 5 cy 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
40 _|Mortar 2 cy 0% 0.00 0.000 0.0 $ - 1 - s - s -

(8") CMU Wall (24 LF & 8'-9" H)
41 | (8") CMU 210 SF 0% 0.00 0.000 0.0 $ - 1 - $ -1 -
42| No. of Blocks 240 EA 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
43 |#5 Vert. Bar @ 48" 0.C 81 LB 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
44 |Solid Grout 4 cy 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
45 |Mortar 1 cy 0% 0.00 0.000 0.0 $ - |8 - 1s ) -

(8") CMU Wall (49 LF & 9'-10" H)
46 | (8")CMU 486 SF 0% 0.00 0.000 0.0 $ - IS - s - s -
47| No. of Blocks 553 EA 0% 0.00 0.000 0.0 $ - 1 - s - s -
48 |#5 Vert. Bar @ 48" 0.C 162 LB 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
49 |Solid Grout 8 cy 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
50 |Mortar 2 [ 0% 0.00 0.000 0.0 $ - $ - $ - $ -

(8") CMU Wall (8 LF & 11'-2" H)
51 | (8")CMU 90 SF 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
52 | No. of Blocks 102 EA 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
53 |#5 Vert. Bar @ 48" 0.C 52 LB 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
54 |Solid Grout 2 cy 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
55 |Mortar 1 [ 0% 0.00 0.000 0.0 $ - $ - $ - $ -

(8") CMU Wall (53 LF & 15'-6" H)
56 | (8") CMU 822 SF 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
57 | No. of Blocks 936 EA 0% 0.00 0.000 0.0 $ - 1 - s - s -
58 |#5 Vert. Bar @ 48" 0.C 272 LB 0% 0.00 0.000 0.0 $ - |8 - 1s - 18 -
59 [Solid Grout 13 [ 0% 0.00 0.000 0.0 S - $ - $ - $ -
60 [Mortar 4 [ 0% 0.00 0.000 0.0 S - $ - $ - $ -

(8") CMU Wall (158 LF & 16'-0" H)
61 | (8")CMU 2528 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
62 | No. of Blocks 2880 EA 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
63 |#5 Vert. Bar @ 48" 0.C 762 LB 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
64 [Solid Grout 37 cy 0% 0.00 0.000 0.0 $ - IS - s - s -
65 |Mortar 11 oY 0% 0.00 0.000 0.0 $ - IS - IS - 1s -

(8") CMU Wall (67 LF & 16'-3" H)
66 | (8")CMU 1089 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
67 | No. of Blocks 1241 EA 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
68 |#5 Vert. Bar @ 48" 0.C 350 LB 0% 0.00 0.000 0.0 $ - |8 - 1s ) -
69 [Solid Grout 16 [ 0% 0.00 0.000 0.0 S - $ - $ - $ -
70 |Mortar 5 oY 0% 0.00 0.000 0.0 $ - IS - IS - 1s -

(8") CMU Wall (48 LF & 17'-9" H)
71| (8")cMU 852 SF 0% 0.00 0.000 0.0 $ - s - s - s -
72| No. of Blocks 971 EA 0% 0.00 0.000 0.0 $ - |8 - 1s o -
73 |#5 Vert. Bar @ 48" 0.C 286 LB 0% 0.00 0.000 0.0 $ - |8 - 1s o -
74 _|Solid Grout 13 cy 0% 0.00 0.000 0.0 $ - |8 - 1s o -
75 |Mortar 4 [ 0% 0.00 0.000 0.0 S - $ - $ - $ -

(8") CMU Wall (85 LF & 18'-4" H)
76 | (8") CMU 1559 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
77| No. of Blocks 1775 EA 0% 0.00 0.000 0.0 $ - |8 - 1s o -
78 |#5 Vert. Bar @ 48" 0.C 489 LB 0% 0.00 0.000 0.0 $ - IS ) - | -
79 |Solid Grout 23 cy 0% 0.00 0.000 0.0 $ - IS ) - 18 -
80 |Mortar 7 Y 0% 0.00 0.000 0.0 $ - $ - $ - $ -




TAKEOFF & COST ESTIMATE

Job Name:
Address:
Date:
CS ESTIMATING
QUANTITY
SR # DESCRIPTION QUANTITY UNIT WASTAGE w/ o WL oy UNIT LABOR Ll TOTAL COST TRADE COST
LABOR HRS | LABOR HRS | MATERIAL MAT/UNIT LAB
WASTAGE
(8") CMU Wall (72 LF & 16'-9" H)
81 | (8")CMU 1206 SF 0% 0.00 0.000 0.0 S - $ S - $
82 | No. of Blocks 1374 EA 0% 0.00 0.000 0.0 S - $ $ - $
83 |#6 Vert. Bar @ 40" 0.C 653 LB 0% 0.00 0.000 0.0 $ - 1s S - 18
84 |Solid Grout 18 cy 0% 0.00 0.000 0.0 $ - |s $ - |s
85 [Mortar 5 cY 0% 0.00 0.000 0.0 S - $ $ - $
(8") CMU Wall (29 LF & 15-4" H)
86 | (8") CMU 445 SF 0% 0.00 0.000 0.0 S - $ $ - $
87 | No. of Blocks 507 EA 0% 0.00 0.000 0.0 S - $ $ - $
88 |#6 Vert. Bar @ 40" 0.C 271 LB 0% 0.00 0.000 0.0 $ - 1s S - 18
89 |Solid Grout 7 cy 0% 0.00 0.000 0.0 $ - |s = 15 - |s
90 [Mortar 2 cY 0% 0.00 0.000 0.0 S - $ $ - $
(8") CMU Wall (57 LF & 10-0" H)
91 | (8")CMU 570 SF 0% 0.00 0.000 0.0 $ - $ $ = $
92 | No. of Blocks 650 EA 0% 0.00 0.000 0.0 S - S S - $
93 |#6 Vert. Bar @ 40" 0.C 316 LB 0% 0.00 0.000 0.0 $ - |s $ A )
94 |Solid Grout 9 cy 0% 0.00 0.000 0.0 $ SN 2 | S - |s
95 [Mortar 3 cY 0% 0.00 0.000 0.0 S - $ - $ - $
(8") CMU Wall (6 LF & 8'-0" H)
96 (8") CMU 48 SF 0% 0.00 0.000 0.0 $ - $ S - $
97 | No. of Blocks 55 EA 0% 0.00 0.000 0.0 S - $ - $ - $
98 |#6 Vert. Bar @ 40" 0.C 51 LB 0% 0.00 0.000 0.0 $ - 1s $ - 18
99 |Solid Grout 1 cy 0% 0.00 0.000 0.0 $ - 1s $ - 1s
100 |Mortar 1 cY 0% 0.00 0.000 0.0 $ N ] $ - s
(8") CMU Wall (49 LF & 18'-8" H)
101 | (8") CMU 915 SF 0% 0.00 0.000 0.0 $ - $ $ - $
102_| No. of Blocks 1042 EA 0% 0.00 0.000 0.0 S -1 $ - s
103 |#6 Vert. Bar @ 40" 0.C 515 LB 0% 0.00 0.000 0.0 $ - IS $ - |s
104 _|Solid Grout 14 cy 0% 0.00 0.000 0.0 $ - 1s $ - 1s
105 |Mortar 4 cY 0% 0.00 0.000 0.0 $ - $ $ - $
(8") CMU Wall (116 LF & 18"-4" H)
106 | (8")CMU 2127 SF 0% 0.00 0.000 0.0 S - $ $ - $
107 | No. of Blocks 2423 EA 0% 0.00 0:000 0.0 $ - $ $ - $
108 |#6 Vert. Bar @ 40" 0.C 1115 LB 0% 0.00, 0.000 0.0 $ -1 $ - s
109 _|Solid Grout 32 cY 0% 0.00 0.000 0.0 S - IS $ - s
110 |Mortar 9 cY 0% 0.00 0.000 0.0 $ - $ $ - $
(8") CMU Wall (15 LF & 15'-0" H)
111 | (8")CMU 225 SF 0% 0.00 0.000 0.0 S - $ $ - $
112 | No. of Blocks 257 EA 0% 0.00 0.000 0.0 S - S S - S
113 |45 Vert. Bar @ 48" 0.C 99 LB 0% 0.00 0.000 0.0 B - |s S - |s
114 |Solid Grout 4 cY 0% 0.00 0.000 0.0 S - IS $ - s
115 |Mortar 1 cY 0% 0.00 0.000 0.0 S - IS $ - s
(8") CMU Wall (26 LF & 14'-11" H)
116 | (8") CMU 390 SF 0% 0.00 0.000 0.0 S - $ $ - $
117 | No. of Blocks 445 EA 0% 0.00 0.000 0.0 S - S S - S
118 |45 Vert. Bar @ 48" 0.C 147 LB 0% 0.00 0.000 0.0 $ - |8 $ - 18
119 |Solid Grout 6 cY 0% 0.00 0.000 0.0 $ - 1s $ - 1s
120 |Mortar 2 cY 0% 0.00 0.000 0.0 $ - IS ) - s -
(8") CMU Wall (24 LF & 12'-4" H)
121 | (8")CMU 296 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
122 | No. of Blocks 338 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
123 |#5 Vert. Bar @ 48" 0.C 114 LB 0% 0.00 0.000 0.0 S - s - $ -1 -
124 |Solid Grout 5 cy 0% 0.00 0.000 0.0 $ - 1s - 1 - 1s -
125 |Mortar 2 cY 0% 0.00 0.000 0.0 $ - IS ) - s -
(8") CMU Wall (10 LF & 10'-0" H)
126 | (8") CMU 100 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
127 | No. of Blocks 114 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
128 |#5 Vert. Bar @ 48" 0.C 52 LB 0% 0.00 0.000 0.0 S - s - $ -1 -
129 |Solid Grout 2 cy 0% 0.00 0.000 0.0 $ - 1s - 1 - 1s -
130 |Mortar 1 cy 0% 0.00 0.000 0.0 $ - 1s - 13 - 18 -
Level 2
(8") CMU Wall (23 LF & 15'-4" H)
131 | (8")CMU 353 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
132 | No. of Blocks 402 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
133 [#5 Vert. Bar @ 48" 0.C 137 LB 0% 0.00 0.000 0.0 $ - IS ) - [s -
134 |Solid Grout 6 cy 0% 0.00 0.000 0.0 $ - 1s - 1 - 1s -
135 |Mortar 2 CY 0% 0.00 0.000 0.0 S - S - S - S -
(8") CMU Wall (326 LF & 15'-2" H)
136 | (8") CMU 4998 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
137 [ No. of Blocks 5694 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
138 |45 Vert. Bar @ 48" 0.C 1469 LB 0% 0.00 0.000 0.0 $ - s - 1 - 18 -
139 |Solid Grout 74 cy 0% 0.00 0.000 0.0 $ - s ) - 18 -
140 |Mortar 20 cy 0% 0.00 0.000 0.0 $ - s ) - 18 -
(8") CMU Wall (8 LF & 13'-2" H)
141 | (8") CMU 106 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
142 | No. of Blocks 120 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
143 |45 Vert. Bar @ 48" O.C 61 LB 0% 0.00 0.000 0.0 $ - $ - $ - $ -
144 |Solid Grout 2 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
145 |Mortar 1 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
(8") CMU Wall (79 LF & 6'-0" H)
146 | (8")CMU 474 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
147 | No. of Blocks 540 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
148 |#5 Vert. Bar @ 48" O.C 150 LB 0% 0.00 0.000 0.0 $ - $ - $ - $ -
149 _|Solid Grout 7 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
150 |Mortar 2 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
8") CMU Wall (21 LF & 4'-7" H)
151 | (8")CMU 97 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
152 | No. of Blocks 110 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
153 |#5 Vert. Bar @ 48" O.C 39 LB 0% 0.00 0.000 0.0 $ - $ - $ - $ -
154 |Solid Grout 2 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
155 |Mortar 1 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
(8") CMU Wall (70 LF & 14'-0" H)
156 | (8") CMU 980 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
157 | No. of Blocks 1117 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
158 |#5 Vert. Bar @ 48" O.C 314 LB 0% 0.00 0.000 0.0 $ - $ - $ - $ -
159 |Solid Grout 15 cY 0% 0.00 0.000 0.0 $ - 1 - |8 - s -
160 |Mortar 4 cY 0% 0.00 0.000 0.0 $ - s - s - s -




TAKEOFF & COST ESTIMATE

Job Name:
Address:
Date:
CS ESTIMATING
QUANTITY
SR # DESCRIPTION QUANTITY UNIT WASTAGE w/ o WL oy UNIT LABOR Ll TOTAL COST TRADE COST
LABOR HRS | LABOR HRS | MATERIAL MAT/UNIT LAB
WASTAGE
(8") CMU Wall (10 LF & 6'-6" H)
161 | (8")CMU 66 SF 0% 0.00 0.000 0.0 S - $ S - $
162_| No. of Blocks 76 EA 0% 0.00 0.000 0.0 $ - 1s $ - 1s
163 |45 Vert. Bar @ 48" 0.C 35 LB 0% 0.00 0.000 0.0 $ - 1s S - 18
164 _|Solid Grout 1 cy 0% 0.00 0.000 0.0 $ - |s $ - |s
165 |Mortar 1 CY 0% 0.00 0.000 0.0 S - $ S - $
(8") CMU Wall (12 LF & 4'-7" H)
166 | (8")CMU 55 SF 0% 0.00 0.000 0.0 S - $ S - $
167 | No. of Blocks 63 EA 0% 0.00 0.000 0.0 $ - 1s S - 1s
168 |#6 Vert. Bar @ 40" 0.C 43 LB 0% 0.00 0.000 0.0 $ - 1s S - 18
169 _|Solid Grout 1 cy 0% 0.00 0.000 0.0 $ - |s $ - |s
170 |Mortar 1 CY 0% 0.00 0.000 0.0 S - $ - S - $
(8") CMU Wall (11 LF & 6'-0" H)
171 | (8")CMU 66 SF 0% 0.00 0.000 0.0 S - $ S - $
172_| No. of Blocks 76 EA 0% 0.00 0.000 0.0 $ - 18 S s
173 |#6 Vert. Bar @ 40" 0.C 53 LB 0% 0.00 0.000 0.0 $ - 18 S Sl ]
174 _|Solid Grout 1 cy 0% 0.00 0.000 0.0 $ - |s $ - s
175 |Mortar 1 CY 0% 0.00 0.000 0.0 S - $ . S - $
Level 3
(8") CMU Wall (290 LF & 20'-0" H)
176 | (8")CMU 5800 SF 0% 0.00 0.000 0.0 $ - $ $ - $
177 | No. of Blocks 6608 EA 0% 0.00 0.000 0.0 S - $ - $ - $
178 |#5 Vert. Bar @ 48" 0.C 1710 LB 0% 0.00 0.000 0.0 $ - 1S $ - s
179 _|Solid Grout 85 cy 0% 0.00 0.000 0.0 S - 1s $ - 1s
180 |Mortar 24 cY 0% 0.00 0.000 0.0 $ 5 $ S - $
(8") CMU Wall (8 LF & 13'-2" H)
181 | (8") CMU 106 SF 0% 0.00 0.000 0.0 S - S $ - $
182 | No. of Blocks 120 EA 0% 0.00 0.000 0.0 S -1 $ - s
183 |#5 Vert. Bar @ 48" O.C 61 LB 0% 0.00! 0.000 0.0 $ - $ $ - $
184 |Solid Grout 2 cy 0% 0.00 0.000 0.0 $ - 1s $ - 1s
185 |Mortar 1 cY 0% 0.00 0.000 0.0 $ - $ $ - $
(8") CMU Wall ( 75 LF & 20'-2" H)
186 | (8") CMU 1512 SF 0% 0.00 0.000 0.0 $ - |8 $ - 18
187 | No. of Blocks 1723 EA 0% 0.00 0:000 0.0 $ - $ $ - $
188 |#5 Vert. Bar @ 48" 0.C 480 LB 0% 0.00 0.000 0.0 $ -1 $ - s
189 |Solid Grout 23 cY 0% 0.00 0.000 0.0 S - IS $ - s
190 |Mortar 7 cY 0% 0.00 0.000 0.0 $ - $ $ - $
(8") CMU Wall ( 81 LF & 21'-0" H)
191 | (8")CMU 1701 SF 0% 0.00 0.000 0.0 S - $ $ - $
192 | No. of Blocks 1938 EA 0% 0.00 0.000 0.0 S - S S - S
193 |45 Vert. Bar @ 48" 0.C 537 LB 0% 0.00 0.000 0.0 S - s S - s
194 |Solid Grout 25 cy' 0% 0.00 0.000 0.0 $ - 1s $ - 1s
195 |Mortar 7 cY 0% 0.00 0.000 0.0 $ - $ $ - $
(8") CMU Wall (99 LF & 5'-0" H)
196 | (8") CMU 495 SF 0% 0.00 0.000 0.0 S - S S - S
197 | No. of Blocks 564 EA 0% 0.00 0.000 0.0 S - S S - S
198 |45 Vert. Bar @ 48" 0.C 154 LB 0% 0.00 0.000 0.0 $ - |8 $ - 18
199 |Solid Grout 8 cy 0% 0.00 0.000 0.0 $ - 1s - 1 - 1s -
200 |Mortar 2 cy 0% 0.00 0.000 0.0 $ - 1s - 13 - 18 -
(8") CMU Wall ( 9 LF & 10'-4" H)
201 | (8") CMU 93 SF 0% 0.00 0.000 0.0 B - [s - s - [s -
202 | No. of Blocks 106 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
203 |#5 Vert. Bar @ 48" 0.C 51 LB 0% 0.00 0.000 0.0 S - IS ) - s -
204 _|Solid Grout 2 cy 0% 0.00 0.000 0.0 $ - 1s - 1 - 1s -
205 |Mortar 1 cy 0% 0.00 0.000 0.0 $ - 1s - 13 - 18 -
(8") CMU Wall ( 16 LF & 10'-0" H)
206 | (8") CMU 160 SF 0% 0.00 0.000 0.0 B - [s - s - [s -
207 | No. of Blocks 183 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
208 |#5 Vert. Bar @ 48" 0.C 69 LB 0% 0.00 0.000 0.0 S - s - $ -1 -
209 |Solid Grout 3 cy 0% 0.00 0.000 0.0 $ - 1s - 1 - 1s -
210 |Mortar 1 cY 0% 0.00 0.000 0.0 $ - IS ) - s -
(8") CMU Wall (31 LF & 6'-0" H)
211 | (8") CMU 186 SF 0% 0.00 0.000 0.0 B - [s - s - [s -
212 | No. of Blocks 212 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
213 |#5 Vert. Bar @ 48" 0.C 68 LB 0% 0.00 0.000 0.0 S - s - $ -1 -
214 |Solid Grout 3 cy 0% 0.00 0.000 0.0 $ - 1s - 1 - 1s -
215 |Mortar 1 cY 0% 0.00 0.000 0.0 $ - IS ) - s -
(8") CMU Wall ( 6 LF & 8'-0" H)
216 | (8") CMU 48 SF 0% 0.00 0.000 0.0 B - [s - s - [s -
217 | No. of Blocks 55 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
218 |#5 Vert. Bar @ 48" 0.C 33 LB 0% 0.00 0.000 0.0 S - IS ) ) -
219 |Solid Grout 1 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
220 |Mortar 1 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
(8") CMU Wall ( 33 LF & 12'-0% H)
221 | (8") CMU 396 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
222 | No. of Blocks 452 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
223 |45 Vert. Bar @ 48" O.C 142 LB 0% 0.00 0.000 0.0 $ - $ - $ - $ -
224 _|Solid Grout 6 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
225 |Mortar 2 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
Pool Super Framing
8") CMU Wall (80 LF & 8'-0" H)
226 | (8") CMU 757 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
227 | No. of Blocks 862 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
228 |#5 Vert. Bar @ 48" O.C 237 LB 0% 0.00 0.000 0.0 $ - $ - $ - $ -
229 |Solid Grout 12 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
230 |Mortar 4 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
8") CMU Wall (61 LF & 4'-4" H)
231 | (8") CMU 265 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
232 | No. of Blocks 301 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
233 |#5 Vert. Bar @ 48" O.C 86 LB 0% 0.00 0.000 0.0 $ - $ - $ - $ -
234 |Solid Grout 4 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
235 |Mortar 2 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
Level 4
(8") CMU Wall (11 LF & 2'-4" H)
236 | (8")CMU 26 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
237 | No. of Blocks 30 EA 0% 0.00 0.000 0.0 $ - 1 - |8 - s -
238 |45 Vert. Bar @ 48" 0.C 13 LB 0% 0.00 0.000 0.0 $ - |3 - 1s - |s -
239 _|Solid Grout 1 cY 0% 0.00 0.000 0.0 $ - 1 - |8 - s -
240 |Mortar 1 cY 0% 0.00 0.000 0.0 $ - s - s - s -




TAKEOFF & COST ESTIMATE

Job Name:
Address:
Date:
CS ESTIMATING
QUANTITY
SR # DESCRIPTION QUANTITY UNIT WASTAGE w/ o WL oy UNIT LABOR Ll TOTAL COST TRADE COST
LABOR HRS | LABOR HRS | MATERIAL MAT/UNIT LAB
WASTAGE
(8") CMU Wall (28 LF & 8'-8" H)
241 | (8")CMU 243 SF 0% 0.00 0.000 0.0 S - $ $ - $
242 | No. of Blocks 277 EA 0% 0.00 0.000 0.0 S - $ $ - $
243 |#5 Vert. Bar @ 48" 0.C 90 LB 0% 0.00 0.000 0.0 $ -1 $ -1
244 _|Solid Grout 4 cy 0% 0.00 0.000 0.0 $ - s $ - |s
245 |Mortar 1 CY 0% 0.00 0.000 0.0 S - $ S - $
(8") CMU Wall (34 LF & 1'-08" H)
246 | (8") CMU 57 SF 0% 0.00 0.000 0.0 S - $ $ - $
247 | No. of Blocks 65 EA 0% 0.00 0.000 0.0 S - $ $ - $
248 |45 Vert. Bar @ 48" 0.C 20 LB 0% 0.00 0.000 0.0 $ - 1s $ - 18
249 _|Solid Grout 1 cy 0% 0.00 0.000 0.0 $ - s $ - |s
250 |Mortar 1 CcY 0% 0.00 0.000 0.0 S - $ - S - $
(8") CMU Wall (8 LF & 13'-0" H)
251 | (8") CMU 104 SF 0% 0.00 0.000 0.0 S - $ $ - $
252 | No. of Blocks 119 EA 0% 0.00 0.000 0.0 S - S S - $
253 |45 Vert. Bar @ 48" 0.C 60 LB 0% 0.00 0.000 0.0 $ - 1s S Sl ]
254 _|Solid Grout 2 cy 0% 0.00 0.000 0.0 $ = IS $ - s
255 |Mortar 1 CcY 0% 0.00 0.000 0.0 S - $ b S - $
(8") CMU Wall (31 LF & 12'-4" H)
256 | (8") CMU 383 SF 0% 0.00 0.000 0.0 S - $ S - $
257 | No. of Blocks 436 EA 0% 0.00 0.000 0.0 S - $ S - $
258 |#5 Vert. Bar @ 48" 0.C 138 LB 0% 0.00 0.000 0.0 S - |5 b $ -1
259 _|Solid Grout 6 cy 0% 0.00 0.000 0.0 S - 1S $ - 1s
260 |Mortar 2 cY 0% 0.00 0.000 0.0 S - $ $ - $
(8") CMU Wall (127 LF & 12'-2" H)
261 | (8") CMU 1545 SF 0% 0.00 0000 0.0 $ s $ - |s
262_| No. of Blocks 1760 EA 0% 0.00 0.000 0.0 B -1 $ - s
263 |45 Vert. Bar @ 48" 0.C 471 LB 0% 0.00 0.000 0.0 S - 1s $ - 1s
264 _|Solid Grout 23 cy 0% 0.00 0.000 0.0 $ - 1s $ - 1s
265 |Mortar 7 cY 0% 0.00 0.000 0.0 $ - $ $ - $
(8") CMU Wall (164 LF & 2'-4" H)
266 | (8") CMU 383 SF 0% 0.00 0.000 0.0 $ -1 $ -1
267 | No. of Blocks 436 EA 0% 0.00 0.000 0.0 S - S S - S
268 |#6 Vert. Bar @ 40" 0.C 198 LB 0% 0.00 0:000 0.0 $ - 1s $ - 1s
269 _|Solid Grout 6 cy 0% 0.00 0.000 0.0 $ - 1s $ - 1s
270 |Mortar 2 cY 0% 0.00 0.000 0.0 $ - $ $ - $
(8") CMU Wall (74 LF & 12'-2" H)
271 | (8")CcMU 900 SF 0% 0.00 0.000 0.0 S - s $ -1
272 | No. of Blocks 1026 EA 0% 0.00 0.000 0.0 S - S S - S
273 |#6 Vert. Bar @ 40" O.C 486 LB 0% 0.00 0.000 0.0 S - s $ -1
274 _|Solid Grout 14 cy 0% 0.00 0.000 0.0 $ - 1s $ - 1s
275 |Mortar 4 CcY 0% 0.00 0.000 0.0 $ - $ $ - $
(8") CMU Wall (107 LF & 10" H)
276 | (8") CMU 107 SF 0% 0.00 0.000 0.0 S - S S - S
277 | No. of Blocks 122 EA 0% 0.00 0.000 0.0 S - S S - S
278 |#6 Vert. Bar @ 40" 0.C 57 LB 0% 0.00 0.000 0.0 $ - 1s $ - 1s
279 _|Solid Grout 2 ey 0% 0.00 0.000 0.0 $ - 1s $ - 1s
280 |Mortar 1 cy 0% 0.00 0.000 0.0 $ - 1s - 13 - 18 -
(8") CMU Wall (118 LF & 8'-8" H)
281 | (8")CMU 1022 SF 0% 0.00 0.000 0.0 B - [s - s - [s -
282 | No. of Blocks 1165 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
283 |#5 Vert. Bar @ 48" 0.C 313 LB 0% 0.00 0.000 0.0 S - s - $ -1 -
284 |Solid Grout 15 cy 0% 0.00 0.000 0.0 $ - 1s - 1 - 1s -
285 |Mortar 5 cy 0% 0.00 0.000 0.0 $ - 1s - 13 - 18 -
(8") CMU Wall (17 LF & 8'-8" H)
286 | (8") CMU 148 SF 0% 0.00 0.000 0.0 B - [s - s - [s -
287 | No. of Blocks 168 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
288 |#5 Vert. Bar @ 16" 0.C 147 LB 0% 0.00 0.000 0.0 S - s - $ -1 -
289 |#5 Rebar K.0. @ 8" 0.C 276 LB 0% 0.00 0.000 0.0 $ - IS ) - s -
290 |Solid Grout 3 cy 0% 0.00 0.000 0.0 $ - 1s - 1 - 1s -
291 |Mortar 1 cY 0% 0.00 0.000 0.0 $ - IS ) - s -
Level 5
(8") CMU Wall (55 LF & 1'-8" H)
292 | (8") CMU 92 SF 0% 0.00 0.000 0.0 B - [s - s - [s -
293 | No. of Blocks 105 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
294 |#5 Vert. Bar @ 48" 0.C 30 LB 0% 0.00 0.000 0.0 $ - IS ) - s -
295 |Solid Grout 2 cy 0% 0.00 0.000 0.0 $ - 1s - 1 - 1s -
296 |Mortar 1 cy 0% 0.00 0.000 0.0 $ - 1s - 13 - 18 -
(8") CMU Wall (31 LF & 12'-2" H)
297 | (8") CMU 377 SF 0% 0.00 0.000 0.0 B - [s - s - [s -
298 | No. of Blocks 430 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
299 |#5 Vert. Bar @ 48" O.C 137 LB 0% 0.00 0.000 0.0 $ - $ - $ - $ -
300 |Solid Grout 6 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
301 |Mortar 2 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
(8") CMU Wall (266 LF & 1'-8" H)
302 | (8")CMU 442 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
303 | No. of Blocks 504 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
304 |#6 Vert. Bar @ 40" O.C 225 LB 0% 0.00 0.000 0.0 $ - $ - $ - $ -
305 _|Solid Grout 7 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
306 |Mortar 2 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
(8") CMU Wall (108 LF & 12'-2" H)
307 | (8")CMU 1314 SF 0% 0.00 0.000 0.0 $ - $ - $ - $ -
308 | No. of Blocks 1497 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
309 |#6 Vert. Bar @ 40" O.C 691 LB 0% 0.00 0.000 0.0 $ - $ - $ - $ -
310 |Solid Grout 20 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
311 |Mortar 6 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
(8") CMU Wall (142 LF & 1'-0" H)
312 | (8")CMU 142 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
313 | No. of Blocks 162 EA 0% 0.00 0.000 0.0 $ - $ - $ - $ -
314 |#6 Vert. Bar @ 40" O.C 74 LB 0% 0.00 0.000 0.0 $ - $ - $ - $ -
315 |Solid Grout 3 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
316 |Mortar 1 cy 0% 0.00 0.000 0.0 $ - $ - $ - $ -
Level 6-10
(8") CMU Wall (87 LF & 12'-2" H)
317 | (8")CMU 1058 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
318 | No. of Blocks 1206 EA 0% 0.00 0.000 0.0 $ - 1 - |8 - |s -
319 |#5 Vert. Bar @ 48" 0.C 332 LB 0% 0.00 0.000 0.0 $ - |3 - 1s - |s -
320 |Solid Grout 16 cY 0% 0.00 0.000 0.0 $ - 1 - |8 - |s -
321 |Mortar 5 cY 0% 0.00 0.000 0.0 $ - s - s - s -




TAKEOFF & COST ESTIMATE

Job Name:
Address:
Date:
CS ESTIMATING
QUANTITY
SR# DESCRIPTION QUANTITY UNIT WASTAGE w/ oy WL oy UNIT LABOR Ll TOTAL COST TRADE COST
LABOR HRS | LABOR HRS [ MATERIAL MAT/UNIT LAB
WASTAGE
(8") CMU Wall (254 LF & 2'-2" H)
327 | (8")CMU 549 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
328 | No. of Blocks 626 EA 0% 0.00 0.000 0.0 S - $ - $ - $ -
329 |#6 Vert. Bar @ 40" 0.C 279 LB 0% 0.00 0.000 0.0 $ -1 - $ -1 -
330 _|Solid Grout 9 cy 0% 0.00 0.000 0.0 $ - s - $ - |s -
331 |Mortar 3 CY 0% 0.00 0.000 0.0 S - $ - S - $ -
(8") CMU Wall (141 LF & 1'-8" H)
332 | (8")CMU 235 SF 0% 0.00 0.000 0.0 S - $ - $ - $ -
333 | No. of Blocks 267 EA 0% 0.00 0.000 0.0 S - $ - $ - $ -
334 |#6 Vert. Bar @ 40" 0.C 122 LB 0% 0.00 0.000 0.0 $ -1 - $ -1 -
335 |Solid Grout 4 cy 0% 0.00 0.000 0.0 $ - s - $ - |s -
336 |Mortar 1 CcY 0% 0.00 0.000 0.0 S - $ - S - $ -
Roof Level
(8") CMU Wall (496 LF & 2'-6" H)
337 (8") cMU 1240 SF 0% 0.00 0.000 0.0 $ - $ - S - $ -
K.O TOP of Wall
338 | No. of Blocks 1413 EA 0% 0.00 0.000 0.0 $ - | : $ - | -
339 |#5 Vert. Bar @ 48" 0.C 362 LB 0% 0.00 0.000 0.0 $ N - S - 1s -
340 |Solid Grout 19 cY 0% 0.00 0.000 0.0 $ - S $ -1 -
341 |Mortar 5 cY 0% 0.00 0.000 0.0 $ - 'S : S -1 -
(8") CMU Wall (41 LF & 1'-10" H)
34y | B MU 8 SF 0% 0.00 0.000 0.0 $ N = s s -
K.O TOP of Wall
343 | No. of Blocks 89 EA 0% 0.00 0.000 0.0 $ -1 $ -1
344 |45 Vert. Bar @ 48" 0.C 27 LB 0% 0.00 0.000 0.0 $ - |s $ - 1s
345 |Solid Grout 2 cy 0% 0.00 0.000 0.0 $ s $ - 1s
346 |Mortar 1 cY 0% 0.00 0.000 0.0 $ - $ $ - $
(8") CMU Wall (44 LF 13" H)
347 (8" cMUy 55 SF 0% 0.00 0.000 0.0 $ - $ S - $
K.O TOP of Wall
348 | No. of Blocks 63 EA 0% 0.00 0.000 0.0 $ - 1S - $ -1 -
349 |45 Vert. Bar @ 48" 0.C 19 LB 0% 0,00 0.000 0.0 $ - |8 - 1s - 1s -
350 |Solid Grout 1 cY 0% 0.00 0.000 0.0 $ - 1S - $ -1 -
351 |Mortar 1 [ 0% 0.00 0:000 0.0 $ - |8 - 1s - 1s -
(8") CMU Wall (147 LF & 11'-10" H)
352 | (8")CcMU 1750 SF 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
353 | No. of Blocks 1993 EA 0% 0.00 0.000 0.0 $ - 1S - $ -1 -
354 |#6 Vert. Bar @ 40" 0.C 907 LB 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
355 _|Solid Grout 26 cY 0% 0.00 0.000 0.0 $ - 1S - $ -1 -
356 |Mortar 7 cY 0% 0.00 0.000 0.0 $ - 1S - $ -1 -
8") CMU Wall (111 LF & 8'-8" H)
357 | (8")CMU 962 SF 0% 0.00 0.000 0.0 $ - 1S - $ -1 -
358 | No. of Blocks 1096 EA 0% 0.00 0.000 0.0 $ - 1S - $ -1 -
359 [#5 Vert. Bar @ 48" 0.C 296 L8 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
360 |Solid Grout 15 cy 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
361 |Mortar 4 cy 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
(8") CMU Wall (145 LF & 11'-10" H)
362 | (8")CMU 1726 SF 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
363 | No. of Blocks 1966 EA 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
364 |#5 Vert. Bar @ 48" 0.C 523 LB 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
365 |Solid Grout 26 cy 0% 0.00 0.000 0.0 $ - 1 - $ -1 -
366_|Mortar 7 [ 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
(8") CMU Wall (14 LF & 3'-6" H)
367 | (8")CMU 49 SF 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
368 | No. of Blocks 56 EA 0% 0.00 0.000 0.0 $ - 1 - $ -1 -
369 |#5 Vert. Bar @ 48" 0.C 23 LB 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
370 |Solid Grout 1 cY 0% 0.00 0.000 0.0 $ - 1 - $ -1 -
371 [Mortar 1 cy 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
(8") CMU Wall (205 LF & 5'-0" H)
372 | (8")cMU 1025 SF 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
373 | No. of Blocks 1168 EA 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
374 |45 Vert. Bar @ 16" 0.C 896 LB 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
375 |#5 Rebar K.O. @ 8" 0.C 1794 LB 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
376 _|Solid Grout 15 oY 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
377_|Mortar 5 cy 0% 0.00 0.000 0.0 $ - 1 - $ -1 -
(8") CMU Wall (20 LF & 5'-6" H)
378 | (8")CcMU 110 SF 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
379 | No. of Blocks 126 EA 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
380 |45 Vert. Bar @ 16" 0.C 108 LB 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
381 |#5 Rebar K.0. @ 8" 0.C 204 LB 0% 0.00 0.000 0.0 $ - |8 - 1s - 1s -
382 |[Solid Grout 2 [ 0% 0.00 0.000 0.0 S - $ - $ - $ -
383 |Mortar 1 [ 0% 0.00 0.000 0.0 S - $ - $ - $ -
(8") CMU Wall (50 LF & 60" H).
384 | (8")CMU 300 SF 0% 0.00 0.000 0.0 $ - s - $ -1 -
385 | No. of Blocks 342 EA 0% 0.00 0.000 0.0 $ - |8 - 13 - 1s -
386 _|#5 Vert. Bar @ 16" 0.C 273 LB 0% 0.00 0.000 0.0 $ - |8 - 13 - 1s -
387 _|#5 Rebar K.0. @ 8" 0.C 536 LB 0% 0.00 0.000 0.0 $ - |8 - 13 - 1s -
388 |Solid Grout 5 cy 0% 0.00 0.000 0.0 $ - s - $ -1 -
389 |Mortar 2 [ 0% 0.00 0.000 0.0 S - $ - $ - $ -
(8") CMU Wall (191 LF & 6'-6" H)
390 | (8")CMU 1242 SF 0% 0.00 0.000 0.0 S -1 - $ -1 -
391 | No. of Blocks 1415 EA 0% 0.00 0.000 0.0 $ - |8 - 13 - 1s -
392 |#5 Vert. Bar @ 16" 0.C 1086 LB 0% 0.00 0.000 0.0 $ - |8 - 13 - 1s -
393 |#5 Rebar K.0. @ 8" 0.C 2174 LB 0% 0.00 0.000 0.0 $ - |8 - 13 - 1s -
394 _|Solid Grout 19 cy 0% 0.00 0.000 0.0 $ - |8 - 13 - 1s -
395 |Mortar 5 [ 0% 0.00 0.000 0.0 S - $ - $ - $ -
(8") CMU Wall (92 LF & 8'-8" H)
3% | (8")CMU 797 SF 0% 0.00 0.000 0.0 $ - s - $ -1 -
397 | No. of Blocks 908 EA 0% 0.00 0.000 0.0 $ - s - $ -1 -
398 |#5 Vert. Bar @ 16" 0.C 708 LB 0% 0.00 0.000 0.0 $ - |8 - 13 - 1s -
399 |#5 Rebar K.0. @ 8" 0.C 1405 LB 0% 0.00 0.000 0.0 $ - |8 - 13 - 1s -
400_|Solid Grout 12 oY 0% 0.00 0.000 0.0 $ - |8 - 13 - 1s -
401 [Mortar 4 cY 0% 0.00 0.000 0.0 S - $ - $ - $ -
Sub Total $0
PROJECTED COST 0.
OVERHEAD 15% -
CONTIGENCY 8% -
INSURANCE 3% -




