



Job Name:
Address:
Date:

SR #	ITEM #	DESCRIPTION	QUANTITY	UNIT	WASTAGE	QUANTITY W/WASTAGE	LAB HRS	UNIT MAT	UNIT LAB	UNIT MAT/UNIT LAB	TOTAL COST	TRADE COST
GENERAL REQUIREMENTS												
1		Permit (.07% of project value)	0	fee	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
2		Site development	0	fee	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
3		Other fees	0	fee	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
4		Variance	0	fee	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
5		Expediter	0	fee	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
6		Private inspections	0	fee	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
7		Recompense (city of Atl)	0	trees	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
8		Prints	0	ea	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
9		Silt fence	0	LF	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
10		Tree protection	0	LF	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
11		Start up	0	ea	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
12		Cover/protect	0	ea	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
13		Cover/protect materials	0	ea	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
14		Scaffolding	0	ea	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
15		Debris haul off	0	load	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
16		Dumpster	0	units	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
17		Portolet	0	mo	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
18		Site cleaning	0	hrs	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
19		Architecture	0	Fee	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
20		Structural engineering	0	Fee	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
21		Boundary survey	0	Fee	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
22		Topography	0	Fee	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
23		Tree locations	0	Fee	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
24		Site plan	0	Fee	0%	0.0	0.000	\$ -	\$ -	\$ -	\$ -	
Sub Total												\$0

THERMAL & MOISTURE PROTECTION												
Roofing												
Upper Roof												
25	SHINGLESL	Asphalt Shingles	1246	SF	0%	1246.00	0.000	\$ -	\$ -	\$ -	\$ -	
26		(#15) Felt Paper	1246	SF	0%	1246.00	0.000	\$ -	\$ -	\$ -	\$ -	
27		Adhered Membrane	1246	SF	0%	1246.00	0.000	\$ -	\$ -	\$ -	\$ -	
Lower Roof												
28	SHINGLESL	Asphalt Shingles	9	SF	0%	9.00	0.000	\$ -	\$ -	\$ -	\$ -	
29		(#15) Felt Paper	9	SF	0%	9.00	0.000	\$ -	\$ -	\$ -	\$ -	
30		Adhered Membrane	9	SF	0%	9.00	0.000	\$ -	\$ -	\$ -	\$ -	
Roof Cricket												
31		Roof Cricket	5	SF	0%	5.00	0.000	\$ -	\$ -	\$ -	\$ -	
Soffit												
32	3500840	Eave Soffit	95	SF	0%	95.00	0.000	\$ -	\$ -	\$ -	\$ -	
Fascia & Frieze Board												
33	350396	(2" x 6") Fascia Board	79	LF	0%	79.00	0.000	\$ -	\$ -	\$ -	\$ -	
34	350394	(2" x 4") Sub Fascia	79	LF	0%	79.00	0.000	\$ -	\$ -	\$ -	\$ -	
35	350394	(4") Frieze Board	79	LF	0%	79.00	0.000	\$ -	\$ -	\$ -	\$ -	
Flashing												
36	ROOFEXT	Ridge Flashing	38	LF	0%	38.00	0.000	\$ -	\$ -	\$ -	\$ -	
37	ROOFEXT	Valley Flashing	25	LF	0%	25.00	0.000	\$ -	\$ -	\$ -	\$ -	
38	ROOFEXT	Metal Flashing Roof To Wall	7	LF	0%	7.00	0.000	\$ -	\$ -	\$ -	\$ -	
Drip Edge												
39	ROOFEXT	Metal Drip Edge	79	LF	0%	79.00	0.000	\$ -	\$ -	\$ -	\$ -	
Sub Total												\$0

FINISHES												
Exterior Finishes												
Applied brick Wainscot												
40	BRICKL	Applied brick Wainscot	14	SF	0%	14.00	0.000	\$ -	\$ -	\$ -	\$ -	
Brick Rowlock												
41	BRICKL	Brick Rowlock (1" Projected)	8	LF	0%	8.00	0.000	\$ -	\$ -	\$ -	\$ -	
Siding												
42	SINGINGL	(4") Horizontal Siding	30	SF	0%	30.00	0.000	\$ -	\$ -	\$ -	\$ -	
43	SINGINGL	(6") Horizontal Siding	959	SF	0%	959.00	0.000	\$ -	\$ -	\$ -	\$ -	
Trims												
Horizontal Trims												
44	350394	(4") Horizontal Trim	2	EA	0%	2.00	0.000	\$ -	\$ -	\$ -	\$ -	
45	350398	(10") Horizontal Trim	1	EA	0%	1.00	0.000	\$ -	\$ -	\$ -	\$ -	
Vertical Trims												
46	350394	(4") Vertical Trim	2	EA	0%	2.00	0.000	\$ -	\$ -	\$ -	\$ -	
47	350396	(6") Vertical Trim	6	EA	0%	6.00	0.000	\$ -	\$ -	\$ -	\$ -	
Window Trims												
48	350394	(4") Window Trim	11	EA	0%	11.00	0.000	\$ -	\$ -	\$ -	\$ -	
49	350396	(6") Window Trim	1	EA	0%	1.00	0.000	\$ -	\$ -	\$ -	\$ -	
Door Trim												
50	350394	(4") Door Trim	5	EA	0%	5.00	0.000	\$ -	\$ -	\$ -	\$ -	
Flashings												
Window Flashing												
51	3603070	Window Flashing	143	LF	0%	143.00	0.000	\$ -	\$ -	\$ -	\$ -	
Door Flashing												
52	DOORPAN	Door Flashing	60	LF	0%	60.00	0.000	\$ -	\$ -	\$ -	\$ -	
Sub Total												\$0

PROJECTED COST												\$0
OVERHEAD											20%	\$ -
CONTINGENCY											5%	\$ -
INSURANCE											3%	\$ -
SUGGESTED BID												\$ -